

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
1	CAP B881 Media Hub	Equipment Racks OFOI	[*RACK-1]	6	OFE
2		Equipment Racks	[RACK-1]	1	New
3		Equipment Racks	[RACK-PDU-1]	12	
4		UPS	[UPS-1]	14	
5		Network Switches	[NETSW-1]	2	
6		Network Switches	[NETSW-2]	2*	*As required per Specifications
7		Network Switches	[NETSW-3]	5*	*As required per Specifications
8		Network Switches	[NETSW-NM2C]	2*	*As required
9		Network Switches	[NETSW-NM8Y]	3*	*As required
10		Network Switches	[NETSW-4]	2	
11		Network Switches	[NETSW-21]	1	
12		Network Switches	[NDFC-1]	1	
13		Video Test & Measurement	[TSG-1]	1	
14		KVM	[KVM-MGR-1]	1	
15		KVM	[KVM-TX-2]		*As required
16		KVM	[KVM-TX-1]		*As required
17		KVM	[KVM-PSU-1]		*As required
18		Sync & Timing	[SYNC-1]	1	
19		Sync & Timing	[ACO-1]	1	
20		Sync & Timing	[SYNC-3]	1	
21		Multiview	[MIV-1]	1	
22		Multiview	[DEMOD-1]	1	
23		Tally	[TALLY-1]	1	
24		Intercom	[ICMTX-1]	1	
25		Router	[RTR-1]	1	
26		Master Control	[FOX-3]	1	
27		Master Control	[FOX-3-SFP-2RX]	1	
28		Master Control	[MCSW-1]	1	
29		Master Control	[MCDA-1]	2	
30		Master Control	[MCCG-1]	1	
31		Master Control	[SDA-5]	1	
32		User Stations - Intercom	[ICKP-1]	1	
33		User Stations - Audio	[AMON-2]	1	
34		User Stations - Video	[VMON-5]	1	
35		User Stations - Video	[VMON-6]	1	
36		User Stations - Video	[WFVS-1]	1	
37		User Stations - KVM	[KVM-RX-2]	1	
38		User Stations - KVM	[KMON-2]	2	
39		User Stations - KVM	[KB-2]	1	
40		User Stations - Router	[RCP-1]	1	
41		PC - Engineering	[UPC-2]	1	
42		Network SNMP Monitoring	[NMS-1]	1	
43		Dante Domain Manager	[DDM-1]	1	
44		Terminal Gear	[FRM-1]	8	
45		Terminal Gear	[GPIO-1]	1	
46		Terminal Gear	[FOX-5]	2	
47		Terminal Gear	[OPT-SPL-8]	2	
48		Air Chain, Baseband Backup	[FOX-3]	1	
49		Air Chain, Baseband Backup	[FOX-3-SFP-2RX]	2	
50		Air Chain, Baseband Backup	[SDA-4]	2	
51		Air Chain, Baseband Backup	[MCDA-1]	3	
52		Captioning	[CC-3]	1	OFE
53		Captioning	[HYBRID-1]	1	OFE
54		Temporary COB	[ICONV-1]	1	OFE

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
55		Temporary COB	[FOX-11]	8	OFE
56		Temporary COB	[FOX-12]	2	OFE
57		Temporary COB	[FOX-13]	4	OFE
58		Temporary COB	[FOX-14]	1	OFE
59		Temporary COB	[NDI-1]	1	OFE
60					
61	CAP B971 Press Conf	Cameras	[CAM-5]	3	
62		Fiber IO Plate	[PLT-CAM-1]	3	
63		Ceiling Mic	[MIC-2]	1	
64					
65	CAP B973 Press Conf AV	OpenGear Frame	[FRM-1]	1	
66		Fiber Sync RX	[FOX-4]	1	
67		Sync DA	[VDA-1]	1	
68		Fiber Transmit	[FOX-3]	2	
69		Fiber Transmit	[FOX-3-SFP-TRX]	2	
70		Fiber Transmit	[FOX-3-SFP-2TX]	1	
71		Room PC Scan Converter	[SCAN-1]	1	
72		IO Plate	[PLT-USR-4]	1	
73		Network Switch	[NETSW-11]	1	
74		Network Switch	[NETSW-NM8Y]	1	
75		UPS	[UPS-1]	1	
76					
77	CAP B941 Press Core AV IT	Press Distribution	[FRM-1]	3	
78		Press Distribution -PCR D&Cln	[SDA-5]	12	
79		Press Distribution -MC Dirty	[SDA-5]	1	
80		Press Distribution	[PLT-PRESS-1]	13	
81		Air Chain, Baseband Backup	[PLT-TX-1]	1	
82		User Stations - Audio	[AMON-2]	1	
83		User Stations - Video	[VMON-6]	1	
84		User Stations - Router	[RCP-2]	1	
85		UPS	[UPS-1]	2	
86					
87	CAP B883 East Telco	CATV Demarc	[PLT-CATV-1]	1	
88					
89	CAP G03 Senate Mtg	Cameras Panasonic	[CAM-5]	4	
90		POV OFOI	[CAM-12]	1	OFE
91		Fiber IO Plate	[PLT-CAM-1]	4	
92					
93	CAP G03C Senate Mtg AV	OpenGear Frame	[FRM-1]	1	
94		Fiber Sync RX	[FOX-4]	1	
95		Sync DA	[VDA-1]	1	
96		Fiber Transmit	[FOX-3]	2	
97		Fiber Transmit	[FOX-3-SFP-TRX]	2	
98		Fiber Transmit	[FOX-3-SFP-2TX]	1	
99		Room PC Scan Converter	[SCAN-1]	1	
100		IO Plate	[PLT-USR-4]	1	
101		Network Switch	[NETSW-11]	1	
102		Network Switch	[NETSW-NM8Y]	1	
103		UPS	[UPS-1]	1	
104					
105	CAP G15 Senate Mtg	Cameras Panasonic	[CAM-5]	4	
106		POV OFOI	[CAM-12]	1	OFE
107		Fiber IO Plate	[PLT-CAM-1]	4	
108					

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
109	CAP G09C Senate Mtg AV	OpenGear Frame	[FRM-1]	1	
110		Fiber Sync RX	[FOX-4]	1	
111		Sync DA	[VDA-1]	1	
112		Fiber Transmit	[FOX-3]	2	
113		Fiber Transmit	[FOX-3-SFP-TRX]	2	
114		Fiber Transmit	[FOX-3-SFP-2TX]	1	
115		Room PC Scan Converter	[SCAN-1]	1	
116		IO Plate	[PLT-USR-4]	1	
117		Network Switch	[NETSW-11]	1	
118		Network Switch	[NETSW-NM8Y]	1	
119		UPS	[UPS-1]	1	
120					
121	CAP G23 Senate Mtg	Cameras	[CAM-5]	4	
122		POV OFOI	[CAM-12]	1	OFE
123		Fiber IO Plate	[PLT-CAM-1]	4	
124					
125	CAP G23C Senate Mtg AV	OpenGear Frame	[FRM-1]	1	
126		Fiber Sync RX	[FOX-4]	1	
127		Sync DA	[VDA-1]	1	
128		Fiber Transmit	[FOX-3]	2	
129		Fiber Transmit	[FOX-3-SFP-TRX]	2	
130		Fiber Transmit	[FOX-3-SFP-2TX]	1	
131		Room PC Scan Converter	[SCAN-1]	1	
132		IO Plate	[PLT-USR-4]	1	
133		Network Switch	[NETSW-11]	1	
134		Network Switch	[NETSW-NM8Y]	1	
135		UPS	[UPS-1]	1	
136					
137	CAP 120 House Hearing	Cameras	[CAM-5]	4	
138		POV OFOI	[CAM-12]	1	OFE
139		Fiber IO Plate	[PLT-CAM-1]	4	
140					
141	CAP 120C House Hearing AV	OpenGear Frame	[FRM-1]	1	
142		Fiber Sync RX	[FOX-4]	1	
143		Sync DA	[VDA-1]	1	
144		Fiber Transmit	[FOX-3]	1	
145		Fiber Transmit	[FOX-3-SFP-TRX]	2	
146		Room PC Scan Converter	[SCAN-1]	1	
147		IO Plate	[PLT-USR-4]	1	
148		Network Switch	[NETSW-11]	1	
149		Network Switch	[NETSW-NM8Y]	1	
150		UPS	[UPS-1]	1	
151					
152	CAP 123 Senate Hearing	Cameras	[CAM-5]	4	
153		POV OFOI	[CAM-12]	1	OFE
154		Fiber IO Plate	[PLT-CAM-1]	4	
155					
156	CAP 122C Senate Hearing AV	OpenGear Frame	[FRM-1]	1	
157		Fiber Sync RX	[FOX-4]	1	
158		Sync DA	[VDA-1]	1	
159		Fiber Transmit	[FOX-3]	2	
160		Fiber Transmit	[FOX-3-SFP-TRX]	2	
161		Fiber Transmit	[FOX-3-SFP-2TX]	1	
162		Room PC Scan Converter	[SCAN-1]	1	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
163		IO Plate	[PLT-USR-4]	1	
164		Network Switch	[NETSW-11]	1	
165		Network Switch	[NETSW-NM8Y]	1	
166		UPS	[UPS-1]	1	
167					
168	CAP 240 Senate Chambers	Cameras	[CAM-1]	4	
169		Cameras	[CAM-1-ROBO]	4	
170		Cameras	[LENS-1]	4	
171		Camera Mics	[MIC-3]	1	
172		Fiber Transmit	[FOX-3]	1	
173		Fiber Transmit	[FOX-3-SFP-2TX]	2	
174		Fiber IO Plate	[PLT-CAM-1]	4	
175					
176	CAP 336 Senate Chambers AV	OpenGear Frame	[FRM-1]	1	
177		Fiber Sync RX	[FOX-4]	1	
178		Sync DA	[VDA-1]	1	
179		Fiber Transmit	[FOX-3]	2	
180		Fiber Transmit	[FOX-3-SFP-TRX]	2	
181		Fiber Transmit	[FOX-3-SFP-2TX]	1	
182		Mic Audio Interface	[AIF-3]	1	
183		Room PC Scan Converter	[SCAN-1]	1	
184		IO Plate	[PLT-USR-4]	1	
185		Network Switch	[NETSW-11]	1	
186		Network Switch	[NETSW-NM8Y]	1	
187		UPS	[UPS-1]	1	
188					
189	CAP 242 House Chambers	Cameras	[CAM-1]	3	
190		Cameras	[CAM-1-ROBO]	3	
191		Cameras	[LENS-1]	3	
192		Camera Mics	[MIC-3]	2	
193		Fiber Transmit	[FOX-3]	1	
194		Fiber Transmit	[FOX-3-SFP-2TX]	2	
195		Fiber IO Plate	[PLT-CAM-1]	3	
196					
197	CAP 242 House Chambers Gallery	Cameras	[CAM-1]	2	
198		Cameras	[CAM-2-ROBO]	2	
199		Cameras	[CAM-2-PRMPT]	2	
200		Cameras	[PED-1]	2	
201		Cameras	[LENS-1]	2	
202		Fiber Transmit	[FOX-3]	1	
203		Fiber Transmit	[FOX-3-SFP-2TX]	1	
204		Fiber Transmit (Prompter)	[FOX-3-SFP-2RX]	1	
205		Fiber IO Plate	[PLT-CAM-1]	2	
206		Studio IO Plate	[PLT-STUDIO-1]	1	
207					
208	CAP 214G House Chambers AV	OpenGear Frame	[FRM-1]	1	
209		Fiber Sync RX	[FOX-4]	1	
210		Sync DA	[VDA-1]	1	
211		Fiber Transmit	[FOX-3]	1	
212		Fiber Transmit	[FOX-3-SFP-TRX]	2	
213		Fiber Transmit - Vote Board	[FOX-3]	1	
214		Fiber Transmit - Vote Board	[FOX-3-SFP-2TX]	1	
215		Mic Audio Interface	[AIF-3]	1	
216		Room PC Scan Converter	[SCAN-1]	1	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
217		IO Plate	[PLT-USR-4]	1	
218		Network Switch	[NETSW-11]	1	
219		Network Switch	[NETSW-NM8Y]	1	
220		UPS	[UPS-1]	1	
221					
222	CAP Shelf Spares & Handover	Router	[RTR-SPAREKIT-1]	1	
223		Intercom	[ICMTX-1]	1	
224					
225					
226	MSB G210 Master Control	User Stations - Intercom	[ICKP-1]	1	
227		User Stations - Intercom	[ICKP-4]	1	
228		User Stations - Audio	[SPK-1]	1	
229		User Stations - Audio	[SPK-2]	1	
230		User Stations - Audio	[HP-1]	1	
231		User Stations - Audio	[VCP-1]	2	
232		User Stations - Audio	[MIC-1]	1	
233		User Stations - Audio	[AMON-1]	2	
234		User Stations - Video	[VMON-1]	2	
235		User Stations - Video	[VMON-4]	1	
236		User Stations - Video	[VMON-9]	1	
237		User Stations - KVM	[KVM-RX-2]	3	
238		User Stations - KVM	[KMON-1]	6	
239		User Stations - KVM	[KB-1]	3	
240		User Stations - Router	[RCP-2]	3	
241		User Stations - Control	[MCCP-1]	1	
242		On-Air Light	[OAL-1]	1	
243		Audio	[AIF-2]	1	
244		Technical Furniture	[CONSOLE-3]	1	
245		UPS	[UPS-2]	2	
246		Custom Panels	[PLT-USR-1]	2	
247		Custom Panels	[PLT-USR-2]	1	
248					
249	MSB G211 PCR 1+5	On Air Light	[OAL-1]	2	
250		User Stations - Intercom	[ICKP-1]	5	
251		User Stations - Intercom	[ICKP-2]	1	
252		User Stations - Audio	[SPK-1]	1	
253		User Stations - Audio	[SPK-2]	2	
254		User Stations - Audio	[HP-1]	2	
255		User Stations - Audio	[VCP-1]	2	
256		User Stations - Audio	[AMON-1]	2	
257		User Stations - Video	[VMON-1]	4	
258		User Stations - Video	[VMON-3]	1	
259		User Stations - Video	[VMON-7]	2	
260		User Stations - Video	[VMON-9]	2	
261		User Stations - Video	[WFVS-2]	1	
262		User Stations - Video	[SCAN-1]	1	
263		User Stations - KVM	[KVM-RX-2]	6	
264		User Stations - KVM	[KMON-2]	10	
265		User Stations - KVM	[KMON-4]	2	
266		User Stations - KVM	[KB-1]	4	
267		User Stations - KVM	[KB-11]	2	
268		User Stations - Router	[RCP-2]	4	
269		User Stations - Control	[SWCP-2S]	1	
270		User Stations - Control	[SWCP-1C]	1	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
271		User Stations - Control	[ACP-1]	1	
272		User Stations - Control	[ACP-2]	1	
273		User Stations - Control	[CCP-1]	5	
274		User Stations - Control	[CCP-11]	2	
275		Audio	[AIF-2]	2	
276		UPS	[UPS-2]	3	
277		Custom Panels	[PLT-USR-1]	6	
278		Custom Panels	[PLT-USR-2]	2	
279		Custom Panels	[PLT-USR-3]	1	
280					
281	MSB G213 PCR 2	On Air Light	[OAL-1]	1	
282		User Stations - Intercom	[ICKP-1]	3	
283		User Stations - Intercom	[ICKP-2]	1	
284		User Stations - Audio	[SPK-1]	1	
285		User Stations - Audio	[SPK-2]	1	
286		User Stations - Audio	[HP-1]	1	
287		User Stations - Audio	[VCP-1]	1	
288		User Stations - Audio	[AMON-1]	1	
289		User Stations - Video	[VMON-2]	3	
290		User Stations - Video	[VMON-7]	2	
291		User Stations - Video	[VMON-9]	1	
292		User Stations - Video	[WFVS-2]	1	
293		User Stations - Video	[SCAN-1]	1	
294		User Stations - KVM	[KVM-RX-2]	4	
295		User Stations - KVM	[KMON-2]	7	
296		User Stations - KVM	[KMON-4]	1	
297		User Stations - KVM	[KB-1]	3	
298		User Stations - KVM	[KB-11]	1	
299		User Stations - Router	[RCP-2]	4	
300		User Stations - Control	[SWCP-2S]	1	
301		User Stations - Control	[ACP-1]	1	
302		User Stations - Control	[CCP-1]	4	
303		User Stations - Control	[CCP-11]	1	
304		Audio	[AIF-2]	1	
305		UPS	[UPS-2]	2	
306		Custom Panels	[PLT-USR-1]	4	
307		Custom Panels	[PLT-USR-2]	1	
308		Custom Panels	[PLT-USR-3]	1	
309					
310	MSB G214 PCR 3+4	On Air Light	[OAL-1]	2	
311		User Stations - Intercom	[ICKP-1]	5	
312		User Stations - Audio	[SPK-2]	2	
313		User Stations - Audio	[HP-1]	2	
314		User Stations - Audio	[VCP-1]	2	
315		User Stations - Audio	[AMON-1]	3	
316		User Stations - Video	[VMON-3]	4	
317		User Stations - Video	[VMON-4]	1	
318		User Stations - Video	[VMON-9]	2	
319		User Stations - KVM	[KVM-RX-2]	5	
320		User Stations - KVM	[KMON-2]	8	
321		User Stations - KVM	[KMON-4]	2	
322		User Stations - KVM	[KB-1]	3	
323		User Stations - KVM	[KB-11]	2	
324		User Stations - Router	[RCP-2]	3	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
325		User Stations - Control	[SWCP-1C]	2	
326		User Stations - Control	[ACP-2]	2	
327		User Stations - Control	[CCP-1]	2	
328		User Stations - Control	[CCP-11]	2	
329		Audio	[AIF-2]	2	
330		Technical Furniture	[CONSOLE-2]	1	
331		Technical Furniture	[CONSOLE-3]	1	
332		UPS	[UPS-2]	2	
333		Custom Panels	[PLT-USR-1]	5	
334		Custom Panels	[PLT-USR-2]	2	
335					
336	MSB G216 Studio	Acoustic Treatment	[ALLOW-MSB-ACOUSTIC]	1	
337		VOG Speakers	[AMP-11]	1	
338		On Air Light	[OAL-1]	1	
339		User Stations - Intercom	[ICKP-5]	4	
340		User Stations - Intercom	[IFBRX-1]	4	
341		User Stations - Audio	[SPK-3]	4	
342		User Stations - Video	[VMON-5]	1	
343		User Stations - Video	[VMON-5-CART]	1	
344		Cameras	[CAM-7]	4	
345		Cameras	[CAM-LENSKIT]	1	
346		Cameras	[CAM-7-PRMPT]	3	
347		Cameras	[PED-1]	4	
348		Cameras	[PROMPT-1]	1	
349		Cameras	[PROMPT-FOOT]	1	
350		Cameras	[PROMPT-AI]	1	
351		Wireless Mics	[WLMICTX-1]	4	
352		Custom Panels	[PLT-STUDIO-1]	4	
353					
354	MSB G218 Equipment Room	Captioning (OFE)	[CC-1]	1	OFE
355		Captioning (OFE)	[CC-2]	1	OFE
356		Captioning (OFE)	[CC-3]	3	OFE
357		Captioning (OFE)	[HYBRID-1]	3	OFE
358		Asset Management (OFE)	[TRANSCODE-1]	1	OFE
359		Asset Management (OFE)	[MAM-1]	1	OFE
360		Asset Management (OFE)	[LTO-1]	1	OFE
361		Asset Management (OFE)	[NAS-1]	2	OFE
362		Editing (OFE)	[EDIT-1]	2	OFE
363		Ingest & Playout (OFE)	[PLAYOUT-1]	1	OFE
364		Ingest & Playout (OFE)	[PLAYOUT-2]	4	OFE
365		Ingest & Playout (OFE)	[TRANSCODE-2]	3	OFE
366		Ingest & Playout (OFE)	[PLAYOUT-3]	1	OFE
367		Ingest & Playout (OFE)	[PLAYOUT-4]	1	OFE
368		Ingest & Playout (OFE)	[RAID-1]	1	OFE
369		Ingest & Playout	[STRATUS-LIC]	2	OFE
370		Utility PCs (OFE)	[PC-11]	4	OFE
371		ENG Cam (OFE)	[CAM-DEC-1]	1	OFE
372		Equipment Racks	[*RACK-1]	12	OFE
373		Equipment Racks	[RACK-2]	2	New
374		Equipment Racks	[RACK-PDU-1]	28	
375		Network Switches	[NETSW-1]	2	
376		Network Switches	[NETSW-2]	2*	*As required per Specifications
377		Network Switches	[NETSW-3]	5*	*As required per Specifications
378		Network Switches	[NETSW-NM2C]	2*	*As required

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
379		Network Switches	[NETSW-NM8Y]	3*	*As required
380		Network Switches	[NETSW-21]	1	
381		KVM	[KVM-TX-2]		*As required
382		KVM	[KVM-TX-1]		*As required
383		KVM	[KVM-PSU-1]		*As required
384		Sync & Timing	[SYNC-2]	1	
385		Sync & Timing	[ACO-1]	1	
386		Intercom	[ICMTX-1]	1	
387		Intercom	[ICMTX-2]	1	
388		Intercom	[TIF-1]	2	
389		Router	[RTR-3]	1	
390		Master Control	[MCSW-1]	1	
391		Master Control	[MCDA-1]	1	
392		Master Control	[MCCG-1]	1	
393		Master Control	[FOX-3]	1	
394		Master Control	[FOX-3-SFP-2TX]	1	
395		Master Control	[SDA-4]	1	
396		User Stations - Intercom	[ICKP-1]	1	
397		User Stations - Audio	[AMON-2]	1	
398		User Stations - Video	[VMON-6]	1	
399		User Stations - Video	[WFVS-1]	1	
400		User Stations - KVM	[KVM-RX-2]	1	
401		User Stations - KVM	[KMON-2]	2	
402		User Stations - KVM	[KB-2]	1	
403		User Stations - Router	[RCP-1]	2	
404		Cameras	[MSU-2]	1	
405		Cameras	[CCP-2]	1	
406		Cameras	[ROBO-SVR-1]	1	
407		Cameras	[ROBO-SVR-2]	1	
408		Graphics - PCR 1 & 2	[CG-1]	2	
409		Graphics Workflow	[CG-SVR-1]	1	
410		Graphics Inception	[INC-1]	1	
411		Video Switcher - PCR 3-5	[SW-2]	3	
412		Audio Mixer	[AMIX-1]	3	
413		Audio Mixer	[AIF-1]	1	
414		Wireless Mics	[WLMICRX-1]	1	
415		Wireless IFB	[IFBTX-1]	2	
416		Wireless IFB	[AIF-4]	4	
417		Music Player	[MUSIC-1]	1	
418		Utility Frame Syncs / Color Conv.	[FS-1]	4	
419		Encoding - Utility	[EDC-1]	4	
420		Encoding - Primary	[EDC-2]	3	
421		Encoding - Audio	[EDC-1]	1	
422		Air Chain, Baseband Backup	[FOX-3]	1	
423		Air Chain, Baseband Backup	[FOX-3-SFP-2TX]	1	
424		ATSC Tuner	[TUNER-1]	1	
425		PC - Utility Basic	[UPC-1]	6	
426		PC - Engineering	[UPC-2]	1	
427		PC - Scan Converter	[SCAN-1]	1	
428		PC - Scan Converter	[PLT-USR-4]	1	
429		PC - Scan Converter	[KVM-RX-2]	1	
430		Terminal Gear	[FRM-1]	8	
431		Terminal Gear	[GPIO-1]	1	
432		Terminal Gear	[FOX-5]	1	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
433		Terminal Gear	[OPT-SPL-8]	1	
434		RTR>>KVM Tielines	[KVM-TX-2]	2	
435		RTR>>KVM Tielines	[VCONV-3]	4	
436		KVM>>RTR Tielines	[VCONV-4]	4	
437		KVM>>RTR Tielines	[KVM-RX-2]	2	
438					
439	MSB G230 Media Svcs	Video Monitors	[VMON-4]	2	
440					
441	MSB G238 Office (Edit)	User Stations - Intercom	[ICKP-1]	1	
442		User Stations - Audio	[SPK-2]	1	
443		User Stations - Audio	[HP-1]	1	
444		User Stations - Audio	[VCP-1]	1	
445		User Stations - Audio	[MIC-1]	1	
446		User Stations - Audio	[AMON-1]	1	
447		User Stations - Video	[VMON-4]	1	
448		User Stations - Video	[VMON-9]	1	
449		User Stations - KVM	[KVM-RX-2]	1	
450		User Stations - KVM	[KMON-1]	2	
451		User Stations - KVM	[KB-1]	1	
452		User Stations - Control	[RCP-2]	1	
453		Custom Panels	[PLT-USR-1]	1	
454		Custom Panels	[PLT-OFF-1]	1	
455					
456	MSB G232 Office	User Stations - Video	[VMON-4]	1	
457		Custom Panels	[PLT-OFF-1]	1	
458					
459	MSB G233 Office (EIC)	User Stations - Intercom	[ICKP-1]	1	
460		User Stations - Audio	[AMON-1]	1	
461		User Stations - Video	[VMON-4]	1	
462		User Stations - Video	[VMON-6]	1	
463		User Stations - KVM	[KVM-RX-2]	1	
464		User Stations - KVM	[KMON-2]	2	
465		User Stations - KVM	[KB-1]	1	
466		User Stations - Router	[RCP-1]	1	
467		Custom Panels	[PLT-OFF-1]	1	
468		Equipment Rack	[RACK-3]	1	
469					
470	MSB G234 Office (Director)	User Stations - Intercom	[ICKP-3]	1	
471		User Stations - Audio	[SPK-1]	1	
472		User Stations - Audio	[VCP-1]	1	
473		User Stations - Video	[VMON-4]	1	
474		User Stations - KVM	[KVM-RX-2]	1	
475		User Stations - KVM	[KMON-2]	2	
476		User Stations - KVM	[KB-1]	1	
477		User Stations - Router	[RCP-1]	1	
478		Custom Panels	[PLT-OFF-1]	1	
479					
480	MSB G236 Office (Producer)	User Stations - Intercom	[ICKP-3]	1	
481		User Stations - Video	[VMON-4]	1	
482		User Stations - KVM	[KVM-RX-2]	1	
483		User Stations - KVM	[KMON-2]	2	
484		User Stations - KVM	[KB-1]	1	
485		User Stations - Router	[RCP-2]	1	
486		Custom Panels	[PLT-OFF-1]	1	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
487					
488	MSB G237 Office (Strm Crd)	User Stations - Intercom	[ICKP-3]	1	
489		User Stations - Video	[VMON-4]	1	
490		User Stations - KVM	[KVM-RX-2]	1	
491		User Stations - KVM	[KMON-2]	2	
492		User Stations - KVM	[KB-1]	1	
493		User Stations - Router	[RCP-2]	1	
494		Custom Panels	[PLT-OFF-1]	1	
495					
496	MSB G231 Office	User Stations - Video	[VMON-4]	1	
497		Custom Panels	[PLT-OFF-1]	1	
498					
499	MSB 1100 Hearing	Cameras	[CAM-1]	4	
500		Cameras	[CAM-1-ROBO]	4	
501		Cameras	[LENS-1]	4	
502		POV OFOI	[CAM-12]	1	
503		Fiber Transmit	[FOX-3]	1	
504		Fiber Transmit	[FOX-3-SFP-2TX]	2	
505		Fiber IO Plate	[PLT-CAM-1]	4	
506					
507	MSB 1102 Hearing AV	OpenGear Frame	[FRM-1]	1	
508		Fiber Sync RX	[FOX-4]	1	
509		Sync DA	[VDA-1]	1	
510		Fiber Transmit	[FOX-3]	2	
511		Fiber Transmit	[FOX-3-SFP-TRX]	2	
512		Fiber Transmit	[FOX-3-SFP-2TX]	1	
513		Room PC Scan Converter	[SCAN-1]	1	
514		IO Plate	[PLT-USR-4]	1	
515		Network Switch	[NETSW-11]	1	
516		Network Switch	[NETSW-NM8Y]	1	
517		UPS	[UPS-1]	1	
518					
519	MSB 1150 Hearing	Cameras	[CAM-1]	4	
520		Cameras	[CAM-1-ROBO]	4	
521		Cameras	[LENS-1]	4	
522		POV OFOI	[CAM-12]	1	
523		Fiber Transmit	[FOX-3]	1	
524		Fiber Transmit	[FOX-3-SFP-2TX]	2	
525		Fiber IO Plate	[PLT-CAM-1]	4	
526					
527	MSB 1152 Hearing AV	OpenGear Frame	[FRM-1]	1	
528		Fiber Sync RX	[FOX-4]	1	
529		Sync DA	[VDA-1]	1	
530		Fiber Transmit	[FOX-3]	2	
531		Fiber Transmit	[FOX-3-SFP-TRX]	2	
532		Fiber Transmit	[FOX-3-SFP-2TX]	1	
533		Room PC Scan Converter	[SCAN-1]	1	
534		IO Plate	[PLT-USR-4]	1	
535		Network Switch	[NETSW-11]	1	
536		Network Switch	[NETSW-NM8Y]	1	
537		UPS	[UPS-1]	1	
538					
539	MSB 1200 Hearing	Cameras	[CAM-1]	4	
540		Cameras	[CAM-1-ROBO]	4	

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
541		Cameras	[LENS-1]	4	
542		POV OFOI	[CAM-12]	1	
543		Fiber Transmit	[FOX-3]	1	
544		Fiber Transmit	[FOX-3-SFP-2TX]	2	
545		Fiber IO Plate	[PLT-CAM-1]	4	
546					
547	MSB 1203 Hearing AV	OpenGear Frame	[FRM-1]	1	
548		Fiber Sync RX	[FOX-4]	1	
549		Sync DA	[VDA-1]	1	
550		Fiber Transmit	[FOX-3]	2	
551		Fiber Transmit	[FOX-3-SFP-TRX]	2	
552		Fiber Transmit	[FOX-3-SFP-2TX]	1	
553		Room PC Scan Converter	[SCAN-1]	1	
554		IO Plate	[PLT-USR-4]	1	
555		Network Switch	[NETSW-11]	1	
556		Network Switch	[NETSW-NM8Y]	1	
557		UPS	[UPS-1]	1	
558					
559	MSB Shelf Spares & Handover	Handover Gear	[CAM-ENG-1]	1	
560		Handover Gear	[CAM-ENG-1LIC]	1	
561		Handover Gear	[CAM-ENC-1]	1	
562		Handover Gear	[CAM-ENG-2]	1	
563		Handover Gear	[CAM-ENG-3]	1	
564		Handover Gear	[CAM-ENG-3-GIM]	1	
565		Handover Gear	[LIGHTKIT-1]	1	
566		Engineering Toolkit	[TOOLKIT-1]	1	
567		Router	[RTR-SPAREKIT-1]	1	
568		Intercom	[ICMTX-1]	1	
569		KVM	[KVM-TX-2]	10	
570		KVM	[KVM-RX-2]	10	
571		Terminal Gear	[FOX-3]	1	
572		Terminal Gear	[FOX-3-SFP-2TX]	1	
573		Terminal Gear	[FOX-3-SFP-2RX]	1	
574		Terminal Gear	[FOX-3-SFP-TRX]	1	
575		Terminal Gear	[FOX-4]	1	
576		Terminal Gear	[FOX-5]	1	
577		User Stations	[KMON-1]	2	
578		User Stations	[KMON-2]	2	
579					
580					
581	Integration & Professional Services				
582	Annual Warranty				
583					
584					
585	OPTION 01 - Add Flypack System	Cameras	[CAM-5]	4	
586		Cameras	[TRIPOD-1]	4	
587		Microphones	[MIC-4]	1	
588		Microphones	[AIF-3]	1	
589		Microphones	[AIF-4]	1	
590		Microphones	[EDC-3]	1	
591		Video Returns	[EDC-1]	1	
592		Network	[NETSW-21]	1	
593		Network	[NETRTR-1]	2	
594					

Approximate Bill of Materials

PROJECT
MN Legislative TV System St. Paul, MN

REVISION	
v.5	6/20/24 10:38 AM
PHASE	
BID ADDENDUM 1	

This Bill of Materials is provided for reference only. Refer to the Specifications and Drawings for exact design requirements. Quantities are estimated. The Contractor shall provide a complete & full-functioning system, regardless of the information contained herein.

PROVIDE SUBTOTALS BY LOCATION AND BUILDING.

#	LOCATION	SUBSECTION	TYPE	QTY	NOTE
595	OPTION 02 - Deduct House Chamb. Cam	Cameras	[CAM-1]	-2	
596		Cameras	[CAM-2-ROBO]	-2	
597		Cameras	[CAM-2-PRMPT]	-2	
598		Cameras	[PED-1]	-2	
599		Cameras	[LENS-1]	-2	
600		Fiber Transmit	[FOX-3]	-1	
601		Fiber Transmit	[FOX-3-SFP-2TX]	-1	
602		Fiber Transmit (Prompter)	[FOX-3-SFP-2RX]	-1	
603		Fiber IO Plate	[PLT-CAM-1]	-2	
604		Studio IO Plate	[PLT-STUDIO-1]	-1	
605		Cameras	[CAM-1]	1	
606		Cameras	[CAM-1-ROBO]	1	
607		Cameras	[LENS-1]	1	
608		Fiber IO Plate	[PLT-CAM-1]	1	
609					
610	OPTION 03 - Deduct Studio Wireless	Rack Room Equipment	[WLMICRX-1]	-1	
611		Rack Room Equipment	[IFBTX-1]	-2	
612		Studio Equipment	[WLMICTX-1]	-4	
613		Studio Equipment	[IFBRX-1]	-4	
614		Wired IFB/PL	[ICKP-5]	4	
615					
616	OPTION 04 - Replace Tally	Tally	[TALLY-1]	-1	New
617		Tally	[TALLY-1]	1	OFE
618					
619	OPTION 05 - Remove [MCCP-1]	Master Control Panel	[MCCP-1]	-1	
620					
621	OPTION 06 - Ross Studio Cams	Cameras	[CAM-7]	-4	
622		Cameras	[CAM-7-PRMPT]	-3	
623		Cameras	[CAM-1]	4	
624		Cameras	[CAM-2-ROBO]	4	
625		Cameras	[LENS-2]	4	
626		Cameras	[CAM-2-PRMPT]	3	
627					
628	OPTION 07 - Swap Scan Converters				
629					
630	OPTION 08 - Remove Blue Network				
631					
632	OPTION 09 - Remove PCR AIF	Audio Interfaces	[AIF-3]	-6	

END OF LIST